

HMT Engineering & Surveying

NEW OFFICE RENOVATION

290 S. Castell Ave.
New Braunfels, Texas 78130



Bid Issuance and Permit
Addendum #1
April 12, 2018



DOUGLAS ARCHITECTS

PROJECT TEAM

OWNER / DEVELOPER:
HMT Engineering & Surveying

410 N. Seguin Ave.
New Braunfels, TX 78130
Contact: Thor Thornhill
T: 830.625.8555
E: thort@hmtnb.com

ARCHITECT OF RECORD:
Douglas Architects, Inc.

1320 East Houston St., Suite 102
San Antonio, TX 78205
Contact: Meredith Siegel
T: 210.226.5500
E: msiegel@douglasarchitects.net
www.douglasarchitects.net

CIVIL ENGINEER:
HMT Engineering & Surveying

410 N. Seguin Ave.
New Braunfels, TX 78130
Contact: Chris Van Heerde
T: 830.625.8555
E: chrisvh@hmtnb.com

STRUCTURAL ENGINEER:
Lundy & Franke Engineering, Inc.

549 Heimer Dr.
San Antonio, TX 78232
Contact: Duncan McAda
T: 210.979.7900
E: mcada@lundyfranke.com

**MECHANICAL / ELECTRICAL
& PLUMBING ENGINEER:**
Alderson & Associates

7700 Torino, Suite 1501
San Antonio, TX 78229
Contact: Matt Bynum
T: 210.614.1110
E: mbynum@alderson-inc.com

DRAWING INDEX

Cover Sheet

CIVIL

- C1.0 Demolition Plan
- C2.0 Erosion Control Plan
- C2.1 Erosion Control Details
- C3.0 Site Plan
- C3.1 Site Details
- C4.0 Grading Plan
- C5.0 Utility Site Plan

ARCHITECTURAL

- A0.01 Project Data/ General Notes/ Accessibility
- A0.02 Code Review/ Life Safety Plan
- A1.01 Floor Plan
- A1.02 Roof Plan
- A1.11 Reflected Ceiling Plan
- A1.21 Finish Plan
- A2.01 Exterior Elevations
- A4.01 Enlarged Restroom & Fixture Schedule
- A5.01 Exterior Envelope Details
- A5.02 Exterior Envelope Details
- A5.03 Roof Details
- A5.04 Roof Details
- A5.05 Window & Door Details
- A5.10 Floor Details
- A5.12 Millwork Details
- A6.01 Partition Types
- A6.02 Door & Frame Types
- A6.03 Room Finish & Door Schedule
- A7.01 Interior Elevations
- A7.02 Interior Elevations

STRUCTURAL

- S1.00 Notes, Details, and Sections
- S1.01 Notes
- S1.02 Notes
- S2.00 Foundation Plan
- S2.01 Roof Plan
- S3.00 Section & Details

MECHANICAL

- M0.00 Mechanical Symbols & Abbreviations
- MD1.01 Mechanical Floor Plan - Demolition
- M1.01 Mechanical Floor Plan - New Work
- M1.02 Mechanical Roof Plan - New Work
- M2.01 Mechanical Schedules/ Details
- M2.02 Mechanical Schedules/ Details

ELECTRICAL

- E0.00 Electrical Symbols & Abbreviations
- ESD1.01 Electrical Site Plan - Demolition
- ED1.01 Electrical Plan - Demolition
- ED1.02 Electrical Details Demolition
- ES1.01 Electrical Site Plan
- E1.01 Electrical Lighting Plan
- E2.01 Electrical Power Plan
- E2.02 Mechanical Power Plan
- E2.03 Mechanical Power Plan - Roof
- E3.01 Electrical One-Line Diagram
- E4.01 Electrical Schedules
- E5.01 Electrical Details
- E5.02 Electrical Details

PLUMBING

- P0.00 Plumbing Symbols & Abbreviations
- PD1.01 Plumbing Floor Plan - Demolition
- PSD1.01 Plumbing Site Plan - Demolition
- P1.01 Plumbing Floor Plan - Water & Gas
- P1.02 Plumbing Floor Plan - Sanitary & Vent
- P1.03 Plumbing Roof Plan - Gas
- P2.01 Plumbing Riser Diagrams
- P3.01 Plumbing Schedules & Details